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1. RESEARCH PROBLEM STATEMENT, BACKGROUND AND OBJECTIVES

Currently, aggregate testing for all but the simplest properties is time consuming, labor intensive, and is
impractical in a field setting. There is currently research underway (Transportation Pooled Fund
Solicitation #1337) in Laser Scanning of Aggregate by "Laser Induced Breakdown Spectroscopy" as a
solution to these problems. We would like to either participate in the referenced study, or pursue a
similar path of research with in-state sources.

The primary objectives of this research effort are to calibrate laser-spectral models, to develop the means
to monitor aggregate materials, and to demonstrate the use of the technology in actual field applications.
The overall objective is to develop the technology into a practical and relatively portable system that can
be used in both field and laboratory settings. The scope of work should include three stages or levels of
effort that undertaken on selected aggregate samples. These include: 1. Aggregate Calibration Testing
2. Field Testing and Demonstration 3. Application of the resultant technology

2. TASKS
[Provide a listing of appropriate general tasks divided into phases based on types of work (e.g.,
laboratory, field) or by year (e.g., year 1, year 2) or other appropriate milestones]

The NJDOT is seeking the insight of proposal responders on how best to achieve the research
objectives. Proposers are expected to describe a research effort that can realistically be accomplished
as expeditiously as possible. Proposals must present the proposers' current thinking in sufficient detail
to demonstrate their understanding of the problem and the soundness of their approach for conducting
the required research.

PHASE I – Literature Search
Conduct a literature search of the current state of the practice.
After the award of the project, a more comprehensive literature search should be conducted. At the
completion of this literature search, the PI will make a presentation to the Research Project Selection
and Implementation Panel to discuss their findings and to discuss the appropriate research approach.

PHASE II – Research Approach and Anticipated Results
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Clear description of how you will solve the problem and implement anticipated findings. Work may be
divided into phases (e.g., Laboratory, Field or Year 1, Year 2) as necessary to clarify tasks. Exit Criteria
must be developed during this phase.

3. IMPLEMENTATION AND TRAINING PLAN
The PI must meet with the Research Project Selection and Implementation Panel (RPSIP) and other
NJDOT units to present the findings and as appropriate train these personnel in the use the project
results.

The PI will develop an implementation plan as per the guidelines provided by NJDOT Research
Bureau.

4. DELIVERABLES:
[List of minimum deliverables necessary to complete the project]
 Presentation of Summary of Literature Search Results
 Discussion to Support and Refine the Project Tasks
 Project work plan.
 Technical Memorandum on the survey results
 Technical memorandum on the measures that are working or not working
 Technical memorandum on actions taken
 Interim Status reports suitable for Senior Leadership if required
 Quarterly Reports and Final report with appropriate tables, graphs and charts in hard copy

version, PDF file format, Word, and on CD ROM. Two copies plus one per RSIP member of
each presentation, technical memorandum, draft final report and Final Report (plus 10 copies).
The Final Report and Tech Brief are due three (3) months before the end date of the project to
allow time for review by the Research Project Selection and Implementation Panel. Final
Acceptance will be granted upon receipt of ten copies of the approved final report.

5. CONTRACT TIME:
The PI must provide the anticipated research study duration based on the proposed tasks. Consideration
should be given to potential impediments so that adjustments are incorporated into the schedule
minimizing the need for time extensions.
12 - 24 months

6. CONTACTS:
A meeting may be scheduled with interested parties after the RFP’s are distributed to refine the
objectives and deliverables and to promote a better understanding of the research needs. Questions on
this topic shall not be directed to any Research Project Manager, Research Customer, or any other
NJDOT person. All questions and answers would be addressed during this meeting. Contact Camille
Crichton-Sumners (Camille.CrichtonSumners@dot.state.nj.us) on or before August 22, 2008 to confirm
your interest in participating in such a meeting.

Contact Person: Contact Person Contact Phone #: Contact Phone

7. DEADLINE

Proposals (10 single-bound copies) are due at the NJDOT Bureau of Research
no later than 4:00 p.m. 4/19/2013

Authorization to Begin Work: 6/3/2013-- estimated or as negotiated



8. DELIVERY INSTRUCTIONS:

For private, paid messenger services such as Federal Express, DHL, UPS, etc., or for hand-carried
deliveries:

2013 PROPOSAL-NJDOT
New Jersey Department of Transportation
Bureau of Research
1035 Parkway Avenue
Trenton, New Jersey 08625-0600

For U.S. Postal Service mail:

New Jersey Department of Transportation
ATTN: Camille Crichton-Sumners
Manager, Bureau of Research
PO Box 600
Trenton, New Jersey 08625-0600


